



Description	Quantity	Unit Price	Per	Total Cost
ESTIMATE: Structure		Claim #1234567890, Robert & Nancy Smith		
In progress				
FLOORPLAN: Floorplan				
Pack Out				
1 Evaluate Pack & Inventory, Bric-a-Bracs Small Box	12	REDACTED	EA	REDACTED
2 Evaluate Pack & Inventory, Bric-a-Bracs Large Box	8	REDACTED	EA	REDACTED
3 Packing Materials Bubble Wrap	1	REDACTED	EA	REDACTED
4 Furniture Blanket/Pad, Material Only	12	REDACTED	EA	REDACTED
5 Move, Pack, Inventory Checklist	17	REDACTED	HR	REDACTED
Labor to sort, disassemble, quilt, load, transport and unload into facility (this is for on-site and off-site facility labor, including travel time) -- 4 technician(s) @ 4.25 hour(s) each.				
6 Moving Van, per Day 24'-27' Long	1	REDACTED	DY	REDACTED
Pack Out - Subtotal (6 items)				REDACTED
Storage				
7 Storage Vault, Per Month	2	REDACTED	MO	REDACTED
2 climate controlled storage vault(s) @ 1 month(s) each.				
Storage - Subtotal (1 item)				REDACTED
Pack Back				
8 This cost is currently open/TBD.				
Pack Back - Subtotal (1 item)				REDACTED
Floorplan - Subtotal (8 items)				REDACTED



Your Company Name
 321 Any Street | Your City, State Zip
 Your Phone Number | Your Fax Number
 www.yourwebaddress.com

ESTIMATE: Structure

Claim #1234567890, Robert & Nancy Smith

In progress

Total Materials:

REDACTED

Total Labor:

REDACTED

Total Equipment:

REDACTED

Total Market Conditions:

REDACTED

Subtotal:

REDACTED

State 6.250% (applies to materials and equipment):

REDACTED

City 2.000% (applies to materials and equipment):

REDACTED

Estimate Subtotal:

REDACTED

Estimate Total:

REDACTED

Residential Structural Pricing Database: CoreLogic Data Driven USDC - May 2022 (Texas) (Dallas)

Finalization